
 UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
CINCINNATI, OHIO  45268 

Request for Task Order Proposal Number: 

March 21, 2023. 

RTI International 
Attn: Linda Eubanks 
3040 East Cornwallis Rd. 
Research Triangle Park, NC 27709-0155 

via FedConnect and email to:         
Linda Eubanks (eubanks@rti.org) 

Re: Request for Task Order Proposal No. 68HERC23R00141 titled, “EPA Endocrine 
Disruptor Screening Program: Physical-Chemical Domains of Applicability for High 
Throughput Testing.” 

Dear Ms. Linda: 

You are hereby requested to furnish a firm fixed price technical and price proposal. Work shall be 
performed in accordance with the enclosed Performance Work Statement (PWS) titled “EPA 
Endocrine Disruptor Screening Program: Physical-Chemical Domains of Applicability for High 
Throughput Testing.”   

Please submit to EPA your proposal for accomplishing the required work by April 04, 2023, 
including: 

(1) A description of the technical approach for accomplishing the requirements of the
Performance Work Statement within the timelines indicated therein.

(2) Pricing according to the Pricing Schedule.

The labor rates (loaded) used to develop the proposal shall not exceed those specified in 
the Terms and Conditions for the Contract period in effect at the time the proposal is 
prepared. In the event a task order is not issued by the end of said period, the contractor 
shall be entitled to submit a revised proposal based on the rates in the subsequent period, 
provided the Government still requires the work.  

Please separate the cost of travel from labor and supplies in your proposal and submit via 
FedConnect and/or in an email. 

Sincerely, 

Pradeep Kandambath 
Contract Specialist 
Ph: 5138068787 
Email: Kandambath.pradeep@epa.gov 

mailto:Kandambath.pradeep@epa.gov
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ENVIRONMENTAL PROTECTION AGENCY

Request for Task Order Proposal (RFTOP) 

I. PROJECT TITLE:  EPA Endocrine Disruptor Screening Program: Physical-Chemical
Domains of Applicability for High Throughput Testing (Task Order 6)

II. The Contractor has furnished facilities, materials, and the necessary professional, technical,
and supporting personnel for performance of the work required by this Task Order in
accordance with the Terms and Conditions of the contract.

III. Scott Lynn - Task Order-Contracting Officer Representative

Email: lynn.scott@epa.gov

IV. POP:  18 Months
V. Type:  T&M

1 PERFORMANCE WORK STATEMENT (PWS) 

PURPOSE 
The purpose of this task order (TO), EPA EPA Endocrine Disruptor Screening Program: Physical-Chemical 
Domains of Applicability for High Throughput (HT) Testing (Task Order 6), is to obtain laboratory support for the 
Endocrine Disruptor Screening Program (EDSP, Office of Pesticide Programs (OPP), Office of Chemical Safety 
& Pollution Prevention (OCSPP) in tests to determine physical chemical domains of applicability for high 
throughput (HT) testing. 

mailto:lynn.scott@epa.gov
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BACKGROUND
The Endocrine Disruptor Screening Program (EDSP) was established in 1998 under authorities contained in the 
1996 Food Quality Protection Act (FQPA) and the 1996 Safe Drinking Water Act (SDWA) amendments. As 
mandated by these statutes, the EDSP develops a screening program to determine whether certain substances may 
have endocrine activity in humans and wildlife. The US EPA has developed a two-tiered approach for screening 
chemicals and pesticides. The Tier 1 battery is used to identify substances that have potential to interact with the 
estrogen, androgen or thyroid hormone pathways. The Tier 2 tests identify and establish dose response 
information for adverse effects for substances identified in the Tier 1 screening. Beginning in 2015, the EDSP is 
incorporating ToxCast high throughput screening data and computational models in the prioritization and 
screening of a chemical’s potential to interact with the endocrine system in humans and wildlife for a portion of 
the Tier 1 battery. This approach will allow nearly 20 times the current number of screenings to be performed 
while nearly eliminating animal testing, allowing the program to meet its goals with a relatively level budget.  

The EPA’s EDSP is continuing the development and validation of alternative testing methodologies (i.e., high 
throughput assays and computational tools) to prioritize and screen chemicals based on potential endocrine 
bioactivity and exposure--in particular, the estrogen, androgen, or thyroid hormone pathways in humans and 
wildlife. This increased use of alternative testing methodologies will improve the output of screening results, 
allowing for greater coverage of the endocrine system.   

High throughput (HT) assays are being employed to assess activity of compounds against various biological 
endpoints. Typically, libraries of chemicals are incubated in multi-well formats with biological targets and a read-
out is obtained. The effects of various physical chemical properties of the test chemicals are not always considered 
in detail. Since the assays are usually conducted in aqueous media in open or loosely covered multi-well plates, 
factors such as water solubility and volatility of test articles are likely to result in a discrepancy between nominal 
and actual test concentrations in the aqueous assay mixture. A reduction in actual test concentrations in the 
aqueous assay mixture could affect the actual exposure of the biological system to the test chemical.  

The objective of this Task Order is to assess the measured concentrations for a set of chemicals within the 
incubation mixture of a representative HT assay over the assay time course. This data, in combination with water 
solubility and vapor pressure data, may improve understanding of the impact of physical chemical properties on 
HT results.  
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TASK 1: TASK ORDER MANAGEMENT AND REPORTING REQUIREMENTS AND
QUALITY ASSURANCE AND QUALITY ASSURANCE PROJECT PLAN (QAPP)  

1.3.1 The Contractor shall schedule a kick-off meeting/conference call with the TOCOR within 10 business 
days following the TO award. The TOCOR, Alternate (Alt) TOCOR, contract-level COR, and the EPA 
Contracting Officer (CO) must be invited to the kick-off meeting. Additional participants may be 
included.  

1.3.2 The Contractor shall manage all aspects of the task order including, but not limited to, the technical, 
quality assurance, schedule, cost, and communication requirements. 

1.3.3 The Contractor shall only work on tasks in the Performance Work Statement as directed by the TOCOR. 
The TOCOR shall identify specific due dates for deliverables for Tasks 3 and 4 via technical direction. 
Technical direction will be provided in writing by the Contracting Officer or the TOCOR as delegated by 
the Contracting Officer.  

1.3.4 The Contractor shall schedule at least biweekly meetings (teleconference, in-person, Skype, Adobe 
Connect, or other media) with the TOCOR to discuss the status of the work including reporting any issues 
with respect to schedule slip or cost overruns. The TOCOR will identify, as needed, other individuals who 
should participate in these calls. Additional teleconference calls may be scheduled by the TOCOR as 
needed.  Note: Telephone or in-person reports are not replacements for required written communications. 

1.3.5 In addition to biweekly meeting, the Contractor shall update the TOCOR via telephone (and follow-up via 
e-mail) and, in writing, via e-mail, of any issues on an ongoing basis.

1.3.6 The Contractor shall immediately inform the TOCOR when any hours or costs for any task has exceeded 
or is expected to exceed the contractor estimate by >10%. 

1.3.7 The Contractor shall immediately inform the TOCOR of any problems that may impact the production, 
budget, and/or delivery of deliverables.   

1.3.8 The Contractor shall notify the TOCOR when 75% of the Government approved hours or approved LH 
costs have been incurred (including unbilled hours and costs). 

1.3.9 The Contractor shall provide a monthly progress report of the combined monthly technical and financial 
progress report) stating the progress made, including the percentage of the project completed, a 
description of the work accomplished to support the cost, the estimated percentage of task completed 
(including deliverables) during the reporting period. The Executive Summary shall summarize the 
planned and actual work for the month, financial status, work planned for the next month, and 
significant issues, risks, or concerns. The month report shall also provide cost and technical 
progress data for each of the six (6) defined tasks (by labor category for each task) and projected 
costs for the upcoming reporting period.  
• For the technical progress report also include the following specific information:

 Narrative detail review of accomplishments during the reporting period and/or significant
events, as well as an assessment of work being completed on schedule and budget.

 Status of all ongoing activities in accordance with the technical proposal and technical
directives.

 List of deliverables with delivery dates (planned versus actual).
 Anticipated activities and deliverables for the next reporting period.
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 Specific discussions shall include difficulties encountered and remedial action taken during
the reporting period, and anticipated activity with a schedule of deliverables for the
subsequent reporting period.

 List of current contractors / staffing roster and any changes that may impact deliverables in
advance of the reporting period (e.g., change in personnel and vacations).

 Monthly Contractor performance information (performance metrics)

• For the financial report, include the following information:
 Identification of cost issues or concerns
 For the current period, display the amount claimed.
 For the cumulative period display the total amount claimed; amount paid; amount suspended

or disallowed; and remaining amount.
 Labor hours.

(i) A list of employees, their labor categories, and the number of hours worked for the
reporting period.

(ii) For the current reporting period display the expended direct labor hours (by EPA
contract labor category), and the total loaded direct labor hours.

(iii) For the cumulative reporting period and the cumulative contract period display:
The negotiated and expended direct labor hours (by EPA labor hour category) and
the loaded direct labor rate.

(iv) Display the estimated direct labor hours and costs to be expended during the next
reporting period.

(v) Display the estimates of remaining direct labor hours and costs required to complete
the task order

 Unbilled allowable costs. Display the total costs incurred but unbilled for the current
reporting period and cumulative for the task order.

 Average total cost labor hour. For the current contract period, compare the actual total cost
per hour to date with the average total cost per hour of the approved technical proposal for the
task order.

 The monthly report does not change the notification requirements of the “Limitation of Cost”
or “Limitation of Funds” clauses requiring separate written notice to the Contracting Officer.

1.3.10 The Contractor shall maintain a cumulative record of all communications between the contractor and EPA 
(all media including e-mail and telephone calls) and provide it to the TOCOR within one month after the 
TO has ended. 

1.3.11 The contractor shall provide all deliverables in an electronic format specified by the EPA TOCOR (e.g., 
Word, Excel, Access, HTML) via electronic mail. The Contractor shall format any deliverables intended 
for posting on an EPA public website to comply with Section 508.  

1.3.12 Unless otherwise specified by the TOCOR, the Contractor shall provide a secure method for internet 
transfer of large files.  
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1.3.13 All deliverables for this task order are the property of EPA. 

1.3.14 Contractor personnel shall identify themselves as contractor employees and shall not present themselves 
as EPA employees. Furthermore, they shall not represent view of the U.S. Government, EPA, or its 
employees. In addition, the contractor shall not engage in inherently governmental activities, including, 
but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead 
other than routine correspondences. 

The Contractor shall implement a quality system that meets ANSI standard E4-2014.  In addition, per the Policy 
to Assure Competency of Laboratories, Field Sampling, and Other Organizations Generating Environment 
Measurements Under Agency-Funded Acquisitions, the laboratory will demonstrate their qualifications in the field 
of analyses to be conducted prior to performing the analyses.  OPP will consider state, national or international 
accreditation or certification as satisfying this requirement. 

For planning purposes, assume that a Quality Assurance Project Plan (QAPP) will be required for Task 2 only. 
The contractor shall create a Quality Assurance Project Plan (QAPP) that documents the planning, 
implementation, and assessment procedures for quality assurance and quality control activities. The QAPP 
integrates all the technical and quality aspects of the project to provide a blueprint for obtaining the type and 
quality of environmental data and information needed for a specific decision or use. The QAPP shall be 
prepared in accordance with the specifications identified by EPA (found at https://www.epa.gov/quality/epa-
qar-5- epa-requirements-quality-assurance-project-plans). 

The Government will review and return the quality documentation, with comments, and indicating approval or 
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall 
submit the revised documentation to the government for approval. 

The Contractor shall not commence work involving environmental data generation or use until the Government 
has approved the quality documentation. 

 TASK 2: PHYSICAL-CHEMICAL DOMAINS OF APPLICABILITY FOR HT TESTING
****Task 2 will be Time & Materials/Labor Hour (T&M/LH) 

The contractor shall, in conjunction with EPA, optionally design and implement a suitable test protocol and 
chemical-analytical verification system to detect the presence and/or fate of chemical substances in a model HT 
test platform.  The contractor shall test chemical substances in a custom experimental design, based on the 
following protocol using human breast cancer T-47D cells.   

ToxCast ACEA_ER_80hr Assay Protocol 
 (protocols available at https://www.epa.gov/chemical-research/toxcast-data-generation-toxcast-assays).  

The contractor should also obtain a commercial cell viability assay (e.g., Trypan blue) that will use inactivated 
cells to demonstrate that the cell viability assay is functional.  Inactivated cells can be generated by subjecting 
harvested cells to 3 freeze thaw cycles (-20 °C). 

The contractor shall perform an initial experiment for chemicals (10 chemicals in Table 1.) aimed at investigating 
the cytotoxicity thresholds in the chosen cell line.  An 80-hour experiment shall be performed and cell viability 
measures should be taken at the following time points (0, 1, 2, 4, 8, 24, 48, and 80 hours) of the assay.  The 
following concentrations shall be tested:  1, 5, 10, 20, 50, and 100 μM with eight replicates for each chemical-
treatment-time point combination.  The maximum allowed final percentage of DMSO in the incubation should be 
≤0.5%, so chemical stocks should be prepared at 200x the final test chemical concentration. The results of these 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/chemical-research/toxcast-data-generation-toxcast-assays
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experiments will then inform individual concentration selections for running the chemical residue experiment 
outlined below.      

Analytical methods that can detect ppb levels of test substances will be selected for the study.  A suitable and 
validated analytical method will be used to measure concentration of the test article versus time.  The contractor 
will test the following ten (10) test chemicals (Table 1.) at ACS grade or better at a final concentration to be 
determined by the range finding experiment above. The maximum allowed final percentage of DMSO in the 
incubation should be ≤0.5%, so chemical stocks should be prepared at 200x the final test chemical concentration. 

Quadruplicate wells will be subjected to quantitative chemical analysis for the test substance at the following time 
points (0, 1, 2, 4, 8, 24, 48, and 80 hours) of the assay.  The contractor should collect several samples from each 
incubation well at each sampling time point for analysis. These samples should include: one incubation sample 
(I), one supernatant sample (S), and one cell pellet sample (P). The contractor should also incorporate any needed 
additional replicate wells to allow enough sample to have two measurements of cell viability per timepoint per 
chemical.   

Table 1. Test Chemicals 
Chemical CAS RN Cytotox [µM] ELOQ (µM) 
alpha-Terpinene (ATP) 99-86-5 1000 0.3 
1,2-Dibromoethane (DBE) 106-93-4 1000 0.3 
1,2-Dichlorobenzene (2DB) 95-50-1 1000 0.1 
1,4-Dichlorobenzene (4DB) 106-46-7 1000 0.3 
Dipropylene Glycol (DPG) 25265-71-8 1000 10 
Dodecyltrimethylammonium chloride (DAC) 112-00-5 6 to 35 0.1 
2-Ethylhexylparaben (EHP) 5153-25-3 6 to 37 0.1 
Hexachlorocyclopentadiene (HCP) 77-47-4 5 to 28 6 
3,3’,5,5’-Tetrabromobisphenol A (TBBPA) 79-94-7 8 to 43 0.1 
Triphenyl Phosphate (TPP) 115-86-6 7 to 40 0.03 

OPTIONAL QUANTITIES 
EPA may request up to 20 additional single chemical-concentration experiments (using chemicals selected from 
Table 1) for analyzing chemical residues.  These optional quantities will only use chemicals from Table 1, but 
may: use either live or inactivated cells; perform experiments with or without solvent (DMSO); or, may use a 
different cell culture device or plate sealer that provides better containment for volatile substances (e.g., 
https://biochromato.com/news-blog-pr2/).  An 80-hour experiment shall be performed and samples for analytical 
chemical residue analyses shall be taken at the following time points (0, 1, 2, 4, 8, 24, 48, and 80 hours) of the 
assay.  If live cells are used, two measurements of cell viability per timepoint per chemical shall also be included.  

REPORTING REQUIREMENTS AND DELIVERABLES
The contractor shall provide the following deliverables listed in Table 2. 

TABLE 2. DELIVERABLES AND SCHEDULE 
Tasks Deliverables Due Dates 

Task 1 Task management 
 Kick-off meeting within 2 weeks after the task order has been awarded.
 Monthly Progress Report (i.e. Technical/Progress Status Report and Financial Status

Report) by the 15th of each month (following completion of 1st reporting period).

https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID9041237
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID3020415
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID6020430
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID1020431
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID0027856
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID1026900
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID4022525
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID2020688
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID1026081
https://comptox.epa.gov/dashboard/chemical/invitrodb/DTXSID1021952
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Tasks Deliverables Due Dates 

 Biweekly status meetings
 Other meetings as required by the TOCOR
 Email a copy to the CO, Contract level COR, TOCOR, and Alt TOCOR
 Immediately inform the TOCOR when any hours or costs for any task has exceeded

or is expected to exceed the contractor estimate by >10%.
 Immediately inform the TOCOR of any problems that may impact the production,

budget, and/or delivery of deliverables.
 The Contractor shall notify the TOCOR when 75% of the Government approved

hours or approved LH costs have been incurred (including unbilled hours and costs).

Task 1 EPA Requirements for Quality Assurance 
Project Plans (QA/R- 5) 
https://www.epa.gov/quality/epa-qar-5-epa-
requirements-quality-assurance-project-plans 

 Draft QAPP
 Final QAPP

 Email to Contract-level COR and
respective TOCOR and Alt
TOCOR

 Draft QAPP: submitted with
technical proposal

 Final QAPP: 7-10 days after
receiving comments from EPA
TOCOR comments

Task 2  Draft protocols will be provided to the
sponsor for approval.  Each protocol should 
have clearly labeled sections similar to: 1.0
Purpose; 2.0 Scope; 3.0 Responsibilities;
4.0 Procedures; 5.0 References. The draft
protocols will be delivered to the sponsor
electronically in MS Word format and all
data should be provided in Excel
spreadsheets.

Within one (1) month of the approval of 
the QAPP generated under Task 1.  

Task 2 The analytical chemistry methods must be 
finalized to perform the chemical-specific 
assays outlined in Task 2.  For each test 
chemical, a brief report will be provided to 
the EPA which outlines the method and 
clearly indicates the Limit of Quantitation 
(LOQ) and Level of Detection (LOD) 
achieved with that method.  This report will 
be in a Word format with all data provided 
in an Excel format 

Within two (2) months of the EPA 
approving the draft protocols.   

Task 2 The contractor shall compile the data into one 
(1) electronic document.  The written
report, in MS Word, shall include analytical
chemistry results of the stock, methods and
results of the in vitro assays and analytical
chemistry methods, and a section detailing
any deviations or observed anomalies.   The
report must describe the methods and
findings and shall include a comparison of
test data to any control data with a
description of significant findings.

Within three (3) months of completing 
generation of all data under Task 2 or at 
the end of the POP.   

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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ACCEPTABLE QUALITY LEVEL FOR TASKS 
See Attachment 1: Quality Assurance Surveillance Plan 

PERIOD OF PERFORMANCE 
The period of performance of this task order is: 

Base: 18 months from award date  

PLACE OF PERFORMANCE 
Work may be performed off-site. 

PERSONNEL
The Contractor is responsible for providing personnel with the necessary level expertise to support the 

task activities and requirement in this PWS. 

TASK ORDER TYPE: TIME & MATERIALS 

GOVERNMENT FURNISHED EQUIPMENT (GFP) 
In accordance with FAR 45.102, the contractor shall furnish all property required for performing 
Government contracts. If a contractor believes that Government property is required for 
performance of the contract, the contractor shall submit a written request to the CO. For cost purposes, 
assume that EPA shall provide an office phone with voicemail, and e-mail for approved personnel working 
in OSCP-space to complete work under Task 3 of this task order.  

 TRAVEL 
The Contractor may be required to travel in the course of the performance of this task order. The Contractor is 
required to follow the requirements of subpart 31.2 of the FAR regulations in incurring allowable travel costs 
under this task order, and correspondingly must at all times seek and obtain government rates whenever available 
and observe current subsistence ceilings.  

 TRAINING 
EPA-H-31-105 APPROVAL OF TRAINING [see Section H.22 of the IDIQ contract] 

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the
Performance Work Statement. The contractor shall provide training to keep its personnel abreast of changes
to the science and/or technology associated with the requirements of the contract. In addition, the contractor
shall ensure that its personnel receive appropriate safety, health and environmental training in accordance
with Federal, state and local requirements prior to assigning any task that require such training. The contractor
shall provide documentation of such training upon the request of the Contract-Level COR and/or Contracting
Officer.

The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal 
contract requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges for 
training will only be considered for reimbursement under this contract by compliance with the procedures set 
forth in paragraph (b) (see Section H.22 of the IDIQ contract). 
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2 INSPECTION AND ACCEPTANCE 

QUALITY ASSURANCE PROJECT PLAN (SEE TASK 1 ABOVE)
The Contractor shall submit a draft QAPP per EPA Requirements for Quality Assurance Project Plans 
(QA/R-5) (Table 3).  

Table 3.  Quality Assurance Project Plan 

3 TASK ORDER ADMINISTRATION DATA 

CONTRACT ADMINISTRATION    REPRESENTATIVES 

• Contracting Officer: Mark Cranley, CAD/ORD, Cincinnati, OH

• Contract Specialist: Pradeep Kandambath, CAD/ORD, Cincinnati, OH

• Contract Level Contracting Officer’s Representative: Cathleen Stewart. OCSPP.

• Task Order Contracting Officer’s Representative: Scott Lynn, OPP/EDSP

TASK ORDER CLAUSES

INVOICING 
Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION 
OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996). 

4.2 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
(a) The Government may extend the term of this task order by written notice to the Contractor within 5

calendar days before the expiration of this task order; provided that the Government gives the
Contractor a preliminary written notice of its intent to extend at least 30 days before the contract
expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended task order shall be considered to include this
option clause.

(c) The total duration of this task order, including the exercise of any options under this clause, shall not
exceed 60 months.

Documentation Specifications Due 

X 
Quality Assurance Project Plan for the 
Task Order 

EPA Requirements for Quality 
Assurance Project Plans 
(QA/R- 5) (dated 3//20/2011) 

https://www.epa.gov/quality/e
pa-qar-5-epa-requirements-
quality-assurance-project-plans 

DRAFT: As stated in the RFP 
for the task order  

FINAL: 7-10 days following 
receipt of the TOCOR’s 
comments on the DRAFT 
QAPP 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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EPA-J-52-101 LIST OF ATTACHMENTS 
Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN 

 INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

EPA-L-36-101 RFTOP PROPOSAL INSTRUCTIONS 
The offeror’s response shall not exceed 15 double sided pages each and shall include all charts, illustrations, 
etc. This limitation does not include resumes.  Font size: must be 11 points or larger (smaller text in figures, 
graphs, diagrams and charts is acceptable as long as it is legible when the page is viewed at 100%). 

(a) TECHNICAL PROPOSAL INSTRUCTIONS:

(1) The technical proposal shall be complete and demonstrate an understanding of the work to be
provided and the contractor’s ability to perform the work in accordance with PWS. The technical
proposal shall address all of the technical evaluation criteria presented in this section.

(2) Each section of the proposal shall be titled.

(3) Subcontractors

Each offeror shall list in a table format the name and addresses of all subcontractors who will
perform work or labor or render services to the offeror for compensation in an amount in excess 
of one percent of the offeror’s total price. Each offeror shall show on the table the portion of the 
work to be done by each subcontractor. This table shall be included with the technical proposal.  
The table shall include: (a) the name and address of the subcontractor, (b) a short description of 
the work the subcontractor will be designated to perform or deliver, (c) the portion in percent of 
the work (LOE) the subcontractor will be designated to perform or deliver. 

(4) Conflict of Interest

• Vendors shall provide a completed version of the certification at EPA-H-09-106 task
order conflict of interest certification as part of its Technical Proposal. The complete
certification will not count against the page limitations for the Technical Proposal.

• Consistent with the terms of the prime contract, vendors shall disclose any actual or
potential conflict of interest to the Contracting Officer within 7 days after receipt of the
Request for Task Order Proposal.  The disclosure shall include a description of actions
which the Contractor has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of interest.

• For the purposes of this RFP, EPA believes an actual or potential conflict of interest may
exist. In order to properly manage the major projects, the Office will use this task order to
supplement its Program Management (PM) resources. PM support provided by contractors
includes the roles of Project Status/Reporting, Earned Value Management, Risk
Management, and Quality Management. In addition, PM support may include assistance in
acquisition planning. Because of the sensitive nature of some of these activities and the
requirement that the Contractor provide independent reviews of such things as EVM reports,
identified risks, and QASP assessments, the following preclusions shall apply for the period
of performance of this procurement, including the base and any exercised option years:
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(b) TECHNICAL EVALUATION CRITERIA
Technical Evaluation Factors listed below are of equal importance. 

Factor 1 – Technical Approach: The Contractor shall propose their Technical Approach for 
accomplishing the objectives, requirements, and tasks and subtasks of the task order. 
Factor 2 – Staffing Approach: The Contractor shall describe their staffing approach in the form 
of a Staffing Plan.  The Plan shall describe the role and level of involvement of each proposed 
team member in implementing the required tasks.  

(c) COST PROPOSAL

Instructions:

The purpose of these cost instructions is to assist offerors in submitting information required to evaluate
the reasonableness of proposed costs. All dollar amounts provided shall be rounded to the nearest
dollar. The labor rates used for this task order shall not exceed the labor rates included in the base IDIQ
contract.  However, EPA will accept discounted rates.

Travel costs shall not exceed $2,500 (BASE plus all Option Years). Contractors are encouraged to use
public transportation.
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ATTACHMENT 1 

QUALITY ASSURANCE SURVEILLANCE PLAN 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

PERFORMANCE 
REQUIREMENT 

PERFORMANCE 
MEASURE (PM) 

PERFORMANCE 
STANDARD 

SURVEILLANCE 
METHOD 

INCENTIVES & 
DISINCENTIVES 

MANAGEMENT AND 
COMMUNICATION: 

The contractor shall maintain contact 
with the EPA CO, COR, and 
TOCOR throughout the performance 
of the contract. 

Contractor shall 
immediately bring 
potential problems to the 
appropriate EPA 

Issues that impact 
project schedules and 
costs shall be brought to 
the attention of the EPA 

All active task orders 
will be reviewed by the 
EPA to identify 
unreported issues. 

Performance will be 
considered in the award 
of subsequent task 
orders and will be 

personnel and shall within 3-days of factored into the annual 
recommend actions that occurrence. evaluation of Business 
would mitigate or Relations in the 
resolve the problem. Contractor Performance 

Assessment Reporting 
System (CPARS). 

TIMELINESS: 

For every Task Order awarded Deliverables and related 95% of all deliverables 100% inspection of all Performance will be 
establishing a firm, specific delivery work must comply with and related work shall deliverables and related considered in the award 
date for the generation of a report, contractual timeliness be completed on time work by the TOCOR; of subsequent task 
the contractor shall deliver such requirements. The within task schedule TOCOR will document orders and will be 
report to the COR, TOCOR and CO contractor will be and/or tech. direction the timeliness of all factored into the annual 
no later than the time specified in the evaluated on its requirements. work requirements. evaluation of Timeliness 
order’s PWS. responsiveness to all in the Contractor 

task orders. Performance 
Assessment Reporting 
System (CPARS). 

TECHNICAL QUALITY: 

For every task order awarded, the All deliverables and Data are 100% accurate; EPA Staff will conduct Performance will be 
analyses conducted by the contractor related work must be review demonstrates a secondary reviews of considered in the award 
shall be factual, defensible, credible, complete, accurate, high level of expertise work completed by the of subsequent task 
and based on sound scientific thorough, and and credibility with contractor. Feedback orders and will be 
methods.  All data shall be collected professionally credible. regard to personnel and will be provided. factored into the annual 
from reputable sources and quality use of scientific evaluation in the 
assurance measures shall be methodology. Task category of Quality of 
conducted in accordance with the Orders shall be Product or Service in the 
agency requirements outlined in the conducted in strict Contractor Performance 
task orders. conformance with Assessment Reporting 

approved QA plans. System (CPARS). 
Outputs shall withstand 
internal review by the 
US EPA and outside 
scientific reviewers. 
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